
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3

DATED 3/05/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 2374-07-059
Project CC 2374-7-59
Highway IH 635
County DALLAS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: CC 2374-7-59           CONTROL: 2374-07-059                   
               COUNTY:  DALLAS                                                        
               LETTING: 03/10/2009                                                    
               REFERENCE NO: 0304                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-11 thru 4-11                                     ) 
        X  GENERAL NOTES (SH. NO.: G, I, M & N                                        
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-3 thru 3-3                                       ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW:                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
         SHEET 2-11: ADDED ITEM 169-2001                                              
         SHEETS 3-11 AND 4-11: REVISED DUE TO SHIFTING.                               
                                                                                      
        GENERAL NOTES:                                                                
         SHEET G: REVISED ITEM 132 NOTES.                                             
         SHEET I: REVISED ITEM 340 NOTES.                                             
         SHEET M: REVISED ITEM 512 NOTES.                                             
         SHEET N: REVISED DUE TO SHIFTING.                                            
                                                                                      
        SPEC LIST:                                                                    
         SHEET 1-3: ADDED ITEM 169.                                                   
         SHEET 2-3 & 3-3: REVISED DUE TO SHIFTING.                                    
                                                                                      
        PLAN SHEETS:                                                                  
         SHEETS 6C, 6D & 6F: REPLACED SHEETS DUE TO GENERAL NOTES CHANGES ABOVE.      
         SHEETS 6G THRU 6I: REPLACED SHEETS DUE TO BID INSERT CHANGES ABOVE.          
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT CC 2374-7-59 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 64.000 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 2,781.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 442.000 3

104 2022 REMOVING CONC (CURB AND GUTTER)

DOLLARS
and CENTS

LF 1,501.000 4

105 2020 REMOVING STAB BASE & ASPH PAV (12")
DOLLARS

and CENTS

SY 573.000 5

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 24,615.000 6

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 21,537.000 7

134 2001 BACKFILL (TY A)

DOLLARS
and CENTS

STA 75.000 8

160 2004 FURNISHING AND PLACING TOPSOIL (6")

DOLLARS
and CENTS

SY 10,200.000 9

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 10,200.000 10

164 2007 002 BROADCAST SEED (PERM) (URBAN) (CLAY)
DOLLARS

and CENTS

SY 34,100.000 11
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164 2009 002 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 17,050.000 12

164 2011 002 BROADCAST SEED (TEMP) (COOL)

DOLLARS
and CENTS

SY 17,050.000 13

166 2002 001 FERTILIZER

DOLLARS
and CENTS

TON 3.000 14

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 3,500.000 15

169 2001 SOIL RETENTION BLANKETS (CL 1) (TY A)
DOLLARS

and CENTS

SY 29,000.000 16

204 2003 SPRINKLING (DUST CONTROL)
DOLLARS

and CENTS

MG 915.000 17

216 2001 PROOF ROLLING
DOLLARS

and CENTS

HR 20.000 18

260 2002 001 LIME (HYDRATED LIME (SLURRY))

DOLLARS
and CENTS

TON 650.000 19

260 2009 001 LIME TRT (EXST MATL)(10")

DOLLARS
and CENTS

SY 29,609.000 20

305 2033 SALV, HAUL & STKPL RCL APH PV (0 TO 8")

DOLLARS
and CENTS

SY 8,101.000 21

340 2011 002 D-GR HMA(METH) TY-B PG64-22
DOLLARS

and CENTS

TON 6,516.000 22

PROPOSAL SHEET
PROJECT CC 2374-7-59 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
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DEPT
USE

ONLY
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NO
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CODE

S.P.
NO.
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360 2004 003 CONC PVMT (CONT REINF-CRCP)(11")
DOLLARS

and CENTS

SY 26,931.000 23

360 2018 003 CURB (TYPE II)

DOLLARS
and CENTS

LF 9,793.000 24

400 2003 STRUCT EXCAV (PIPE)

DOLLARS
and CENTS

CY 2,495.000 25

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 10.000 26

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 2,124.000 27

416 2023 DRILL SHAFT (SIGN MTS)(54 IN)
DOLLARS

and CENTS

LF 17.000 28

432 2050 RIPRAP (CONC)(CL B)(5 IN)
DOLLARS

and CENTS

CY 37.000 29

462 2008 CONC BOX CULV (5 FT X 4 FT)

DOLLARS
and CENTS

LF 120.000 30

462 2011 CONC BOX CULV (6 FT X 4 FT)

DOLLARS
and CENTS

LF 280.000 31

464 2003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 2,071.000 32

464 2005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 393.000 33

PROPOSAL SHEET
PROJECT CC 2374-7-59 TxDOT
COUNTY  DALLAS FORM 234-B I-61-5M
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464 2006 RC PIPE (CL III)(27 IN)
DOLLARS

and CENTS

LF 386.000 34

465 2001 001 INLET (COMPL)(TY C)

DOLLARS
and CENTS

EA 11.000 35

465 2003 001 INLET (COMPL)(TY H)

DOLLARS
and CENTS

EA 7.000 36

465 2008 001 INLET EXT (TY E)

DOLLARS
and CENTS

EA 12.000 37

466 2020 WINGWALL (FW-0)(HW=4 FT)
DOLLARS

and CENTS

EA 2.000 38

474 2005 SLOT DRAIN (GAL STL)(18 IN)
DOLLARS

and CENTS

LF 90.000 39

496 2002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 1.000 40

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 2.000 41

496 2006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 2.000 42

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 345.000 43

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 44
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502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 10.000 45

506 2002 010 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 480.000 46

506 2009 010 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 480.000 47

506 2016 010 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 234.000 48

506 2019 010 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 234.000 49

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 4,993.000 50

508 2002 CONSTRUCTING DETOURS

DOLLARS
and CENTS

SY 1,082.000 51

512 2011 001 PORT CTB (DES SOURCE)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 8,190.000 52

512 2020 001 PORT CTB (MOVE)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 4,230.000 53

512 2038 001 PORT CTB (REMOVE)(SAFETY SH)(TY 2)
DOLLARS

and CENTS

LF 8,790.000 54
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514 2001 001 PERM CONC TRF BARR (SAFETY SH)(TY 1)
DOLLARS

and CENTS

LF 175.000 55

514 2017 001 PERM CONC TRF BARR (F-SHAPE)(TY 3)

DOLLARS
and CENTS

LF 185.000 56

528 2007 LANDSCAPE  PAVERS (TY I)

DOLLARS
and CENTS

SY 545.000 57

531 2005 CURB RAMPS (TY 1)

DOLLARS
and CENTS

EA 4.000 58

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 12.000 59

536 2002 CONC MEDIAN
DOLLARS

and CENTS

SY 540.000 60

540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 970.000 61

540 2005 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 3.000 62

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 3.000 63

545 2004 CRASH CUSH ATTEN (INSTL)(FASTRACC)

DOLLARS
and CENTS

EA 1.000 64

545 2037 CRASH CUSH ATTEN (INSTAL)(BEAT-SSCC)
DOLLARS

and CENTS

EA 1.000 65
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545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE)
DOLLARS

and CENTS

EA 1.000 66

545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK 

ZONE)
DOLLARS

and CENTS

EA 1.000 67

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 
ZONE)

DOLLARS
and CENTS

EA 1.000 68

556 2008 PIPE UNDERDRAINS (TY 8) (6")

DOLLARS
and CENTS

LF 5,643.000 69

636 2004 014 REFURBISH ALUMINUM SIGNS (TY A)
DOLLARS

and CENTS

EA 3.000 70

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 2.000 71

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)
DOLLARS

and CENTS

EA 7.000 72

644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)

DOLLARS
and CENTS

EA 13.000 73

644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P)

DOLLARS
and CENTS

EA 3.000 74

644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U)

DOLLARS
and CENTS

EA 3.000 75
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644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P)
DOLLARS

and CENTS

EA 1.000 76

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 9.000 77

650 2172 RELOCATE EXISTING OVERHD SIGN SUP

DOLLARS
and CENTS

EA 1.000 78

650 2173 REMOVE OVERHD SIGN SUP

DOLLARS
and CENTS

EA 1.000 79

658 2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2
DOLLARS

and CENTS

EA 10.000 80

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 3.000 81

658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 20.000 82

658 2273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2

DOLLARS
and CENTS

EA 4.000 83

658 2277 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 3.000 84

658 2287 INSTL DEL ASSM (D-SR)SZ 1(RCR)GF2

DOLLARS
and CENTS

EA 6.000 85

658 2315 INSTL OM ASSM (OM-2Y)(WC) GND
DOLLARS

and CENTS

EA 10.000 86
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658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 20.000 87

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 13,430.000 88

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 13,665.000 89

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 8,090.000 90

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 20,474.000 91

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 14,761.000 92

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 1,363.000 93

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 351.000 94

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 12,710.000 95

666 2123 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 1,716.000 96

666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,384.000 97

PROPOSAL SHEET
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666 2189 PAVEMENT SEALER  4"
DOLLARS

and CENTS

LF 22,220.000 98

666 2191 PAVEMENT SEALER  8"

DOLLARS
and CENTS

LF 3,079.000 99

666 2193 PAVEMENT SEALER 12"

DOLLARS
and CENTS

LF 1,735.000 100

672 2022 034 TRAFFIC BUTTON TY II-C-R

DOLLARS
and CENTS

EA 520.000 101

672 2024 034 TRAFFIC BUTTON TY W
DOLLARS

and CENTS

EA 140.000 102

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 53,720.000 103

678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 47,945.000 104

678 2003 PAV SURF PREP FOR MRK ( 8")

DOLLARS
and CENTS

LF 3,079.000 105

678 2004 PAV SURF PREP FOR MRK (12")

DOLLARS
and CENTS

LF 1,735.000 106

6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 1.000 107
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7446 2001 REM & INSTALL EXIST SIGN PAN-
ELS(OVRHD)

DOLLARS
and CENTS

EA 2.000 108
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Project Number: CC 2374-7-59  Sheet: 6 
 
County: Dallas  Control: 2374-07-059   
 
Highway: IH635 EBFR 
 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though are not 
limited to, areas used for field offices, equipment and/or material storage, and concrete 
or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and operating the project within the requirements of the CGP for discharging storm water 
from the subject project and to notify MS4 permit holders of the intent to discharge storm 
water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and adhering to all requirements of the permit for discharging storm water from the areas 
under their operational control.  Perform regular inspections, prepare a written report of 
deficiencies, and repair deficiencies within the time frame set forth by the permit.  File a 
Notice of Termination with TCEQ upon completion of the project when the exposed 
areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit.     
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Project Number: CC 2374-7-59  Sheet: 6 
 
County: Dallas  Control: 2374-07-059   
 
Highway: IH635 EBFR 
 
Specification Data 
 

Table 1:  Soil Constants Requirements 

Plasticity Index Note 
Item Description 

Max Min  

132 Embk(Dens 
Cont)(Type C) 40 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used 
in the top 10 feet of embankment that supports the pavement structure or other locations 
shown in the plans. Do not use shale and obtain approval to incorporate shaley clay 
produced by the construction project.  
 
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

162 
  Block Sod 

 
N/A 

   
  10,200 SY 

 

164  Broadcast Seed N/A    34,100
 

SY 
 

166   Fertilizer (12-6-6) N/A 850 Lbs/Ac  3 Ton 

168  Vegetative Watering N/A 250 Mg/Ac  1,750 Mg 

204  Sprinkling (dust cont) N/A 14.30 Mg/Sta  915 Mg 

         
 

260 
 

 
 
Commercial Lime Slurry 
 

  
 

6% by wt 
 

 650 
 

Ton 
 

         
 

340 
 

 
 
Hot Mix Asphalt (Ty B) 
 

4” 
 

110 
 

 
Lbs/SY/In 

 
 6,516 

 
Ton 

 
 
Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 

(2) Asphalt weight based on 110 Lbs/SY/inch 
(3) Subgrade weight based on_1.35 Ton/CY (dry- compacted)  
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Project Number: CC 2374-7-59  Sheet: 6 
 
County: Dallas  Control: 2374-07-059   
 
Highway: IH635 EBFR 
 
 
 
 

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate  Quantity 

166  Fert (12-6-6) 850 Lbs /Ac   34,100 Ton 
168  Vegetative Watering 250 Mg/Ac   1,750 Mg 

 
 

 
Table 4: Hamburg Wheel Test Requirements 

 
Laboratory Mixture Design 

or Trial Batch 
Production and Placement 

Test1 High-
Temperature 
Binder Grade 

Test 
Method Minimum # of Passes @ 

0.5" Rut Depth, Tested 
@122°F 

Minimum # of Passes @ 0.5" 
Rut Depth, Tested @122°F 

PG 64-22 or 
lower  

Tex-242-
F 7,000 7,000 

 
1. The Engineer may accept if no more than 1of the 5 most recent Hamburg Wheel 

tests is below the specified number of passes and the failing test is no more than 
2000 passes below the specified number of passes. 

 
General: 
 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be 
considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is approximately 18 acres.  
However, the Total Disturbed Area (TDA) will establish the required authorization for 
storm water discharges.  The TDA of this project will be determined by the sum of the 
disturbed area in all project locations in the contract, and all disturbed area on all 
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the 
project limits.  The department will obtain an authorization to discharge storm water from  
the Texas Commission on Environmental Quality (TCEQ) for the construction site as 
shown on the plans, according to the TDA of the project. The contractor will obtain any 
required authorization from the TCEQ for the discharge of storm water from any PSL for 

                                                   General Notes Sheet C          



Project Number: CC 2374-7-59  Sheet: 6 
 
County: Dallas  Control: 2374-07-059   
 
Highway: IH635 EBFR 
 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the appropriate 
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL 
located in the project limits or within 1 mile of the project limits. Follow the directives and 
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination 
System, Construction General Permit (TPDES, CGP). 
 
Prior to contract letting, bidders may obtain a free computer diskette or electronic files 
(from the engineer’s office) that contains the earthwork information.  If copies of the 
actual cross-sections, in addition to or instead of the diskette, are requested, they will be 
available at the engineer’s office for borrowing by copying companies for the purpose of 
making copies for the bidder at the bidders expense. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the 
enclosed data with appropriate plans, specifications and estimate for the project(s). 
 
Install traffic marking signs prior to sealcoat application and remove within three days 
after placement of traffic markings. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas. 
 
Place survey monuments, provided by the department, at points indicated and as 
detailed in the plans or as directed.  Furnish surface coordinates and the elevation of the 
set monument and an azimuth from the monument to some prominent physical feature, 
preferably another survey monument on the project.  This work will not be paid for 
directly, but will be considered subsidiary to the various bid items. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.   
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal 
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for 
locates a minimum of 48 hours in advance of excavation.  For irrigation systems, call 
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 
hours in advance of excavation.  If city or town owned irrigation facilities are present, call 
the appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
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Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective 
area to coordinate electrical services installations. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming 
week.  
 
Provide the engineer with a daily work schedule of planned work.  
 
Submit questions prior to letting by e-mail, fax or phone.  The questions will be answered 
in the same format in which they are received.   
e-mail: dtaylo3@dot.state.tx.us 
fax: (972) 479-1696. 
phone: ( 972) 479-9747. 
 
A file containing these questions and answers will be available for review at the area 
engineer’s office located at 12000 Greenville Ave, Dallas, Texas 75243. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
 
Item 8: 
 
This Project will be a Standard  Workweek in accordance with Article 8.3.A.4. 
 
Nighttime is allowed in accordance with Article 8.3.C.2.b. 
 
 
Item 100: 
 
Remove and replace the existing roadway signs as shown on the plans, or as directed, 
during construction within the right of way.    
The limits of preparing right of way will be measured from Sta. 273+61 to Sta. 337+62 
along the centerline of construction. 
 
 
Item 104: 
 
In those areas where the pavement is not to be overlaid, provide a smooth surface after 
the curb removal.  Planing or grinding is considered an acceptable method at these 
locations.  Measurement and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
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Concrete pavement removed as a result of removing the inlets will not be paid for 
directly but will be considered as subsidiary to Item 496.  
 
All other concrete removal will be paid for under Item 104.   
 
The removal of other types of obstructions encountered will be paid for under Item 100, if 
applicable. 
 
 
Item 110:  
 
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth 
of at least 8 inches and compact in accordance with the specifications.  
 
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 
 
When lime treatment is allowed to reduce Plasticity Index, apply lime slurry in 
accordance with Item 260, “Lime Treatment (Road-Mixed).”  Furnish material containing 
sulfate at or below the threshold of 5000 parts per million (ppm).  For material with 
sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least three days, 
or as directed. The engineer will test material placed or excavated to a depth of one foot 
below and laterally to one foot outside the proposed treatment limit. Notify the engineer 
48 hours before lime treatment of the material. 
 
 
Item 132:  
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 
Tex-121-E, figure 1, page 5 to calculate the amount of lime required.   Furnish material 
containing sulfate at or below the threshold of 5000 parts per million (ppm).  For material 
with sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least three 
days, or as directed.  Test soil for sulfate levels in accordance with Tex-145-E.  Use an 
approved laboratory to perform tests for sulfate and plasticity index and provide results 
on sources outside the right of way to the department.  Contact the engineer for a list of 
approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
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specification requirements or material sources specified in the plans.  The engineer will 
test material placed or excavated to a depth of one foot below and laterally to one foot 
outside the proposed treatment limit.  Lime treatment and testing of this material will not 
be paid for directly, but will be considered subsidiary to this item. 
 
Shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 
 
Perform vertical tracking on slopes to temporarily stabilize soil.  Provide equipment with 
a track undercarriage capable of producing a linear soil impression measuring at least 
12 inches in length by 2 to 4 inches in width by ½ to 2 inches in depth.  Do not exceed 
12 inches between track cleats.  Install continuous linear track impressions where the 
minimum 12 inches in length impressions is perpendicular to the direction of water flow.  
This will not be paid for directly but considered subsidiary to this item. 
 
 
If high sulfate content soils are encountered, imported clays that are similar or accepted 
by the Engineer of record should replace high sulfate content soils after the imported 
soils have been tested for sulfate content and are deemed within acceptable sulfate 
content limits. Any imported clay soils should also be stabilized with a minimum of 6 
percent, by weight, hydrated lime. Additionally, in areas where high sulfate content soils 
are encountered, after the minimum required section of soils has been removed, it is 
recommended that a buffer zone be constructed beneath this section to prevent adverse 
affects of lime stabilization on any sulfate containing soils below. The buffer zone should 
be a minimum of 18 inches thick comprised of natural or imported soils having a 
Plasticity Index (PI) less than 25 and a sulfate content less than 3000 parts per million.  
Lime stabilization should be carried out in accordance with Item 260. 
 
 
Item 134: 
 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A” material to backfill pavement edges.  Type “A” material shall consist of 
suitable material that when compacted will support the pavement edge.  RAP is 
considered suitable Type “A” material. 
 
 
Item 160: 
 
Sequence construction operations to salvage topsoil from one location and spread on 
areas ready to receive topsoil. Keep stockpiling of topsoil to a minimum.  
 
Use fertile clay or loam from the project site not more than two feet below natural grade. 
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Item 260:  
 
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square 
yard to cure lime, as directed.   
 
Provide Commercial Hydrated Lime Slurry and apply lime by slurry placement method. 
 
 
Items 305 : 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
Take possession of recycled asphalt pavement from the project and recycle the material. 
 
Separate the asphalt pavement from the base material.  Stockpile the asphalt pavement 
at a suitable location within the project limits.  Place the asphalt pavement material in a 
stockpile that meets the dimensions and requirements designated by the engineer.    
 
Stockpile materials in uniform piles up to 15 feet in height unless otherwise instructed.  
Furnish adequate equipment at the stockpile to keep and leave the materials in a neat 
and orderly manner.   
 
Properly dispose of unsalvageable material at your own expense. 
 
Slope longitudinal faces greater than 1 ¼"To a minimum of 1:1 slope at the end of the 
work period if traffic is able to traverse the joint.  Slope transverse tapers to a minimum 
of 36:1 at the end of the workday.  Remove the taper prior to continuing the milling.   
 
For open shoulder sections, plane the asphalt so the flow of water is not impeded at the 
shoulder edge or across the surface.  Added planing up to three feet in width outside the 
lines and grades of the plans, necessary to provide proper drainage, will be subsidiary to 
the bid item.   
 
 
Item 340:  
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B.   
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  

 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
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Hamburg Wheel test requirements for mixes with PG 64-22 shall meet Table 4.  The use 
of RAP is permitted to meet these requirements.  
 
 
Item 360: 
 
Use of multiple piece tiebars will be required.  Provide chairs for multiple piece tiebars, 
threaded connectors or other adequate devices, used in concrete paving, or tie them to 
the pavement reinforcing steel.  If approved by the engineer for specific areas, in lieu of 
multiple piece tiebars, drill holes into the pavement and grout straight tiebars in place 
with epoxy.  Use a non-impact, rotary core drill to prevent damage to the pavement 
unless otherwise directed.  Clean the drill holes and then completely fill with epoxy 
before inserting the tiebar.  Do not bend the tiebars or insert them into plastic concrete 
without the approval of the engineer. 
 
Provide curbs monolithically constructed with the concrete pavement.  If continuous 
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in 
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the 
pavement to receive the curb as directed.  This work and materials will not be paid for 
directly, but is considered subsidiary to this item. 
If asphalt curing is used, cure the concrete pavement with MS-2. 
 
Stockpile the concrete aggregates at the plant site. 
 
Provide pavement widening joints, as detailed in the plans, at all locations where 
concrete pavement is placed adjacent to existing concrete pavement. Installation of 
these joints is not paid for directly, but is considered subsidiary to this item. 
 
Payment for furnishing and installing the pre-molded expansion joint material between 
the retaining walls and concrete pavement is not paid for directly, but is considered 
subsidiary to this item. 
 
Provide a curing machine equipped with rubber tires, or other acceptable arrangement, 
so that the machine will span the pavement and monolithic curb.  
 
Curb transition is paid for as Type II curb. 
 
The installation of curb openings is not paid for directly, but is considered subsidiary to 
this item. 
 
Place construction, sawed and contraction joints in accordance with the pavement detail 
sheet and as directed. Joint locations, other than as shown on the plans, are subject to 
approval.  Pavement leaveouts are required on this project as necessary to provide for 
traffic at driveways and side streets as shown in the plans or as directed.  The cost of 
providing these leaveouts, including the construction of a suitable crossover connection 
at each site, is not paid for directly but is considered subsidiary to this item. 
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If a traveling form paver is used, provide one equipped with an electronically operated 
horizontal control device. 
 
Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse 
joints. 
 
Use "mechanical steel placing equipment” at the discretion of the engineer. 
 
Provide Class HES concrete.  Design Class HES to meet the requirements of Class P 
and a minimum average flexural strength of 400 psi or minimum average compressive 
strength of 2600 psi in 24 hr. 
 
Contractor personnel performing job-control testing on concrete must be ACI- Certified. 
Provide a copy of certification paper to the Engineer upon arrival and before testing at 
job site. Furnish hard copies of calibration reports for testing equipment when non-
TxDOT approved equipment is used to test concrete. 
  
The engineer may allow the use of local commercial laboratories under contract to 
provide these services.  
 
 
Item 400: 
 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent 
Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide 
cement stabilized backfill to a depth shown on the plans.  The aggregate shall conform 
to the requirements of Article 421.2.E.2. 
 
 
Item 416: 
 
Provide a smooth finish for all portions of drill shafts extending above proposed ground.  
Include cost for this work in the unit bid price for this item. 
 
Provide a minimum of one core per bent, regardless of placement method. 
 
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete 
boxes or pipe will not be paid for directly but will be considered subsidiary to the various 
bid items. 
 
At locations where storm drains dead-end, plug with a concrete plug of a thickness equal 
to 1 ½ inches per foot of diameter of pipe with a minimum thickness of 3 inches.  The 
cost of the plugs shall be included in the unit price bid per foot of the various storm drain 
pipes. 
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Item 496: 
 
Any concrete pavement removed as a result of removing the inlets will not be paid for 
directly but will be considered as subsidiary to Item 496.  
 
All other concrete removal and structures of the types specified in the plans will be paid 
for under the pertinent bid item.  The removal of other types of obstructions encountered 
will be paid for under Item 100, if applicable. 
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
 
Item 502: 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement with 
at least a 3:1 slope using an acceptable material to support vehicular traffic.  Carefully 
remove and dispose of this material when work resumes.  Backfilling pavement edges, 
and the materials required for the work will be subsidiary to this item.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Type 2 Object Marker 
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where 
the existing vertical clearance has changed.  Install Signs to the satisfaction of the 
Engineer prior to opening to traffic.  Plywood sign blanks will have minimum dimensions 
of 84" X 12".  Work performed and materials are subsidiary to this item. 
 
Do not operate or park any equipment/machinery closer than 30 feet from the traveled 
roadway after sunset unless authorized by the engineer.   
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
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Freeway Lane Closures 

Category 
of 

Work 

Number 
of Rdwy 
Lanes 

per 
direction 

Peak Times 
Monday-Friday 

6:00 am - 9:00 am 
3:30 pm - 7:00 pm 
Major Events and 
Major Holidays** 

Off Peak Times 
Monday-Friday 

9:00 am - 3:30pm 
7:00 pm - 10:30 pm 

and Saturday 

Lowest Volume 
Time 

Monday-Friday 
10:30 pm to 6:00 am 

and Sunday 
 

5 None 2 3 

4 None 2 3 

3 None 1 2 

Placement of 
CTB & Bridge 

Beams, 
Pavement 
Markings, 
Full Depth 
Roadway 
Repair, 

Bridge or 
Similar  

Demolitions*  2 None 1 2 

5 None 1 2 

4 None 1 2 

3 None 1 1 

Adjacent 
Construction, 

Lanes for 
Construction 

Traffic or 
Similar 

Operations 2 None None 1 

* Provide a traffic control plan where bridge demolition cannot be accomplished with 
lane closures.  Freeway closures will only be done during Lowest Volume Times. 
** Major Holidays are defined under Item 1.82 and also include the Easter Weekend. 

Additional lanes may be closed during Off Peak Times or Lowest Times with written 
permission of the Engineer. Lane Closures during Off Peak Times may be started earlier 
or be extended later with written permission of the Engineer.  
 
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in 
duration will be modified by the Engineer. 
 
Work in other areas of the project is not restricted to this time frame.   
  
Item 504: 
 
Furnish one Field Office and a Laboratory (Type B) at the project site, one Field 
Laboratory (Type A) at the concrete batch plant and one Asphalt Mix Control Laboratory 
(Type D) at the asphalt mixing plant. 
 
Provide one local phone line to the field office.  Supply one phone jack and one 
telephone per each room in the field office.  The cost of the phone installation and 
various monthly phone service charges will be the contractor’s responsibility. 
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Parking shall be provided for 4 vehicles, chain link fencing will be provided around the 
field office and parking areas. 
 
Provide an all in one printer/scanner/fax/copier with software that is compatible with 
TxDOT equipment, cost not in excess of $300.  This is subsidiary to the bid item. 
 
Provide a 10 lb. Type A, B, or C fire extinguisher for each room of all facilities furnished 
under this item. 
 
Item 506: 
 
When demolishing a structure/s that span the Waters of Texas or a designated wetland, 
take all practicable precautions to prevent debris from being discharged into the water or 
within the boundaries of the wetland.  Install Best Management Practices before 
demolition begins and maintain them during the demolition.  Remove any debris or 
construction material that escapes containment devices and are discharged into the 
restricted areas, before the next rain event or within 24 hours of the discharge. 

 
SW3P Maintenance Reports are made every seven calendar days.  Make corrections as 
soon as possible before the next anticipated rain event or within seven calendar days 
after being able to enter the site to work for each BMP.  A BMP site being "Too Wet to 
Work" is the only acceptable reason for not accomplishing the corrections with the seven 
calendar day time limit and should be thoroughly documented on Form 2118.  If 
maintenance corrections are not made within this time frame then all work will cease, 
time charges will continue until SW3P is brought into compliance and is documented on 
Form 2118 after TxDOT review.  
 
This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and 
Notice of Intent or Construction Site Notice.  Laminate the sheets and bond with 
adhesive to 36" X 48" plywood sign blanks.  Ensure the sheets remain dry.  Apply Type 
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white 
lettering, centered at the top.  Attach the signs to approved temporary mounts and locate 
at each of the project limits or as directed by the Engineer.  SW3P Signs, maintenance, 
and repostings will be subsidiary to Item 502. 
 
Item 512: 
 
Contact Daniel Kendrick at (972) 479-9747 to pick-up concrete traffic barrier from the 
storage area located at Luna Road.  Hardware connection for the concrete traffic barrier 
is available.  When the project is final the concrete traffic barrier and the hardware will 
become the property of the Contractor.  Remove damaged barrier from the project.  This 
work is subsidiary to Item 512. 
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Furnish pre-cast F Shape Barrier with drainage slots as detailed on the Concrete Safety 
Barrier Standards.  Submit for approval the type of barrier joint connection proposed for 
the project.   
 
Item 536: 
 
Use Class “B” concrete for concrete medians and directional islands.  
 
Item 540: 
 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Item 556: 
 
The unit price bid per linear foot of "pipe underdrain" shall include the cost of making 
connections to storm sewer lines. 
 
Place bell and spigot type pipe with an open joint of approximately ¾ inch. 
 
In the event that Type 5 Underdrain Pipe is bid, make the connection as shown in the 
plans.  The cost of making the connection will be considered subsidiary to this item. 
 
The requirements for decantation of filter material are deleted for this project. 
 
Item 585: 
 
Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 3 on the travel lanes. 
 
Use Surface Test Type B pay adjustment schedule 3 on the service roads. 
 
Use Surface Test Type B pay adjustment schedule 3 on the ramps. 
 
Item 666: 
 
Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 
 
Item 672: 
Black adhesive will be used on asphalt pavements.  White adhesive will be used on 
concrete pavements. 
 
Item 677: 
Grinding of pavements is not allowed to eliminate pavement markings. 
Placement of paint or thermo is not allowed to eliminate pavement markings. 

                                                   General Notes Sheet N          



1-3

                                                                                      
                                                                                      
                                                                                      
                                                  CONTROL :  2374-07-059              
                                                  PROJECT :  CC 2374-7-59             
                                                  HIGHWAY :  IH 635                   
                                                  COUNTY  :  DALLAS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)         
               ITEM 160  TOPSOIL                                                      
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 166  FERTILIZER                                                   
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 204  SPRINKLING                                                   
               ITEM 216  PROOF ROLLING (210)                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)        
                         (247)(300)(310)(520)                                         
               ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                         PAVEMENT                                                     
               ITEM 340  DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210)(300)(301)        
                         (320)(520)(585)                                              
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
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              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
              ITEM 474  SLOTTED DRAIN (400)(445)(460)                                
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (432)(556)                                          
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 514  PERMANENT CONCRETE TRAFFIC BARRIER (400)(416)(420)(421)      
                        (424)(440)(442)(448)                                         
              ITEM 528  COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)      
                        (420)(421)(440)                                              
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 536  CONCRETE MEDIANS AND DIRECTIONAL ISLANDS (420)(421)(427)     
                        (440)(529)                                                   
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 556  PIPE UNDERDRAINS (402)(432)                                  
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                        (449)(618)                                                   
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 CONSTRUCTION" (000---010)                           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     2  (002---013)                          
              SPECIAL PROVISION  TO ITEM     4  (004---012)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
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              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISIONS TO ITEM     9  (009---012)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---002)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---031)                          
              SPECIAL PROVISION  TO ITEM   424  (424---001)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   512  (512---001)                          
              SPECIAL PROVISION  TO ITEM   514  (514---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 7446 REMOVE AND INSTALL EXISTING SIGN PANELS (634)(636)(652)      
                        (654)                                                        
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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